Comparative Statement

Tender Nu BBMP/2020-21/OW/WORK_INDENT42319

Tender Na Improvements to Drains and Asphalting to Roads at Kogilu Sarrounding area in Ward No 05 Jakkur Byatarayanapura Sub Division

KOTHAND RAJU S (Proprietor R K CONSTRUCTIONS, Proprietor SHREE CHARAN CONSTRUCTIONS)

SNo	Item Name	Item Code	Unit	Estimate Quantity	Estimate Rate	Total Amou	Quoted Ra	Total Amount
1	KSRRB 300	1	Cum	1125.32	137.8	155069.09	132.84	149487.5088
2	Removing E	2	Sqm	1547.7	65.72	101714.84	63.35	98046.795
3	Refixing sto	3	Sqm	1547.7	80.56	124682.71	77.66	120194.382
4	Providing gr	4	Sqm	663.3	665.68	441545.54	641.72	425652.876
5	KSRB-4-1.3	5	Cum	10.04	5408.12	54297.524	5213.43	52342.8372
6	KSRB 5.2.3	6	cum	18.6	4871.76	90614.736	4696.38	87352.668
7	KSRB 5.3-3	7	Sqm	13.95	5811.98	81077.121	5602.75	78158.3625
8	KSRB 4-6.7	8	Sqm	36.66	309.52	11347.003	298.38	10938.6108
9	KSRB 4-1.7	9	cum	8.84	5627.54	49747.453	5424.95	47956.558
10	KSRB 15.1.	10	Sqm	31	223.66	6933.46	215.61	6683.91
11	KSRB 4.2.2	11	Cum	12.83	5998.54	76961.268	5782.59	74190.6297
12	KSRB 4.9.2	12	Tonne	0.9	75223.96	67701.564	72515.9	65264.31
13	KSRRB M4(	13	Cum	1169.4	2001.28	2340296.8	1929.23	2256041.562
14	KSRRB 500	14	Sqm	5225	36.04	188309.00	34.74	181516.50
15	KSRRB M5(	15	Cum	156.75	6429.96	1007896.2	6198.48	971611.74
16	KSRRB M1(	16	Cum	1125.32	60.42	67991.834	58.24	65538.6368
	Total Summary Amount					4866186.2	4690977.8	0.00
	% against Estimated Rate						-3.6005	
	% against CSR							
	Total Bid Amount						4690977.89 (L1)	

11/09

Tuesday, 22 September 2020 22:18:00

DashBoard Blue English Logout

Welcome H T MOHAN DAS | Supported Browser Versions are: IE11, Mozilla Firefox 47,48,49,50 and 51. | Due to Security reasons, use of multi-tab/multi-instance of browser is disabled in Karnataka Public Procurement Portal.

My Profile Indent Management Tender Management Catalogue Management Payment Contract Management Auction Management

Project Management Reservation Allocation

Track Record

Process Name	Task Details	Assigned To	Created On	Started On	Completed On	Decision	Comments	Approval Document	Uploaded Documents	Status
Financial Bid Evaluation	Approve Financial Evaluation for Tender BBMP/2020-21/OW/WORK_INDENT42319	bbmp_ce_yel-S P RANGANATH (I/C) CE YELAHANKA	15/09/2020 13:55:02	15/09/2020 15:11:58	15/09/2020 15:13:46	Approve	The recommendation of EE is approved	Approved Document		Completed
Financial Bid Evaluation	Financial Evaluation for Tender BBMP/2020-21/OW/WORK_INDENT42319	bbmp_ee2_yel-H T MOHAN DAS	11/09/2020 16:16:04	11/09/2020 16:17:53	15/09/2020 13:55:02	Approve	Two Bidders are participated for this work out of which L1 Bidder KOTHAND RAJU S (Proprietor R K CONSTRUCTIONS, Proprietor SHREE CHARAN CONSTRUCTIONS) Quoted RS 4690977.89 (-3.6005%) Below the Tender Amount. Hence recommended for Kind Approval.	Approved Document		Completed
Financial Bid Evaluation	Start Commercial Bid Evaluation	bbmp_ee2_yel-H T MOHAN DAS	11/09/2020 16:16:04	11/09/2020 16:16:04	11/09/2020 16:16:04	Submit		Approved Document		Completed
Bid Evaluation	Financial Bids Opening for BBMP/2020-21/OW/WORK_INDENT42319	bbmp_ee2_yel-H T MOHAN DAS	11/09/2020 16:08:35	11/09/2020 16:15:46	11/09/2020 16:16:04	Completed				Completed
Technical Bid Evaluation	Approval For Technical Evaluation for Tender BBMP/2020-21/OW/WORK_INDENT42319	bbmp_ce_yel-S P RANGANATH (I/C) CE YELAHANKA	11/09/2020 15:40:09	11/09/2020 16:07:29	11/09/2020 16:08:34	Approve	As per the recommendation of EE Byatarayanapura the technical bid is approved, financial bid may be opened	Approved Document		Completed
Technical Bid Evaluation	Provide Clarification for Tender BBMP/2020-21/OW/WORK_INDENT42319	bbmp_ee2_yel-H T MOHAN DAS	01/09/2020 11:53:47	01/09/2020 13:14:34	11/09/2020 15:40:09	Approve	Two bidders are participated for this work, KOTHAND RAJU S (Proprietor R K CONSTRUCTIONS, Proprietor SHREE CHARAN CONSTRUCTIONS) is fulfilled the eligible criteria of technical evaluation, hence the technical bid is forwarding for approval.	Approved Document		Completed
Technical Bid Evaluation	Approval For Technical Evaluation for Tender BBMP/2020-21/OW/WORK_INDENT42319	bbmp_ce_yel-S P RANGANATH (I/C) CE YELAHANKA	19/08/2020 20:43:31	27/08/2020 14:15:19	01/09/2020 11:53:47	Approve	Please submit the file	Approved Document		Completed
Technical Bid Evaluation	Evaluate Technical Qualifications for tender BBMP/2020-21/OW/WORK_INDENT42319	bbmp_ee2_yel-H T MOHAN DAS	16/06/2020 14:48:37	16/06/2020 16:02:42	19/08/2020 20:43:31	Approve	Single bidder is participated for this work. The work comes under KW3 category. Hence tender is forwarding for cancellation & approval for retender.	Approved Document		Completed
Technical Bid Evaluation	Start Technical Bid Evaluation	bbmp_ee2_yel-H T MOHAN DAS	16/06/2020 14:48:37	16/06/2020 14:48:37	16/06/2020 14:48:37	Submit		Approved Document		Completed
Bid Evaluation	Add Scrutiny Committee Representative For Evaluation of Tender BBMP/2020-21/OW/WORK_INDENT42319	bbmp_ee2_yel-H T MOHAN DAS	16/06/2020 14:48:25	16/06/2020 14:48:34	16/06/2020 14:48:37	Completed				Completed
Bid Evaluation	Technical Bids Opening for BBMP/2020-21/OW/WORK_INDENT42319	bbmp_ee2_yel-H T MOHAN DAS	16/06/2020 14:48:12	16/06/2020 14:48:22	16/06/2020 14:48:25	Completed				Completed
Bid Evaluation	Verify EMDs for tender BBMP/2020-21/OW/WORK_INDENT42319	bbmp_ee2_yel-H T MOHAN DAS	15/06/2020 11:56:00	15/06/2020 11:56:09	16/06/2020 14:48:12	Completed				Completed
Bid Evaluation	Tender Opening for BBMP/2020-21/OW/WORK_INDENT42319	bbmp_ee2_yel-H T MOHAN DAS	15/06/2020 04:05:00	15/06/2020 11:55:56	15/06/2020 11:56:00	Completed				Completed
Bid Evaluation	Start Bid Evaluation	bbmp_ee2_yel-H T MOHAN DAS	15/06/2020 04:05:00	15/06/2020 04:05:00	15/06/2020 04:05:00	Submit		Approved Document		Completed
Tender Schedule / Notice Inviting Tender Approval	Perform approval for Draft Tender Schedule with Number BBMP/2020-21/OW/WORK_INDENT42319	bbmp_ee2_yel-H T MOHAN DAS	04/06/2020 14:33:50	04/06/2020 15:45:13	04/06/2020 15:45:13	Approved		Approved Document		Completed